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9/14/2017 GSA.gov Mail - Award: General Construction Services for the Sidney Yates Exterior Restoration Project in Washington, DC

Bonnie Echoles - WPH1CB <bonnie.echoles@gsa.gov>

Award: General Construction Services for the Sidney Yates Exterior Restoration Project
in Washington, DC

3 messages

Patricia Sylvester - WPHBA <patricia.sylvester@gsa.gov> Mon, Sep 28, 2015 at 4:19 PM
To: m@grunley.com .

Cc: Bonnie Echoles - WPHBA <bonnie.echoles@gsa.gov>, Doug Selby - WPIAA <douglas.selby@gsa.gov>, "Jag Bhargava

(WPCBY)" <jag.bhargava@gsa.gov>

Mr. Grunley -

Your proposal dated September 3, 2015, as amended by Amendrents #1 through #5, for providing General Construction
Services for the Sidney Yates Exterior Restoration Project in Washington, D.C., is hereby accepted and incorporated into the
contract. Award is made for Contract GS-11P-15-MK-C-0032 for the Base Contract in the amount of $15,128,000.00. Option 1:
Trailer in the amount of $35,000.00 has been accepted and incorporated into the contract to be exercised at a later date at the
sole discretion of the Government. All unit prices, 1 through 17, under ltem Il1. Unit Prices, are also accepted and incorporated
into this contract.

This is a Firm Fixed Price Contract (FAR 16.202) for General Construction Services for the Sidney Yates Exterior Restoration
Project in Washington, D.C.

_ The following Overhead Rate and Extended Daily Rate are accepted and incorporated into the contract:

Overhead Rate (Home Office): (SN

Extended Daily Rate (Field Office): -)er calendar day
This letter constitutes notice that the contract is in effect as of the date entered on the SF1442,

The enclosed, signed contract is to be retained by you. The original and one copy of each of the Performance and Payment
Bond forms must be executed and returned to this office within five (5) calendar days of the date of this letter. Notice to proceed
will be issued after review and acceptance of the bonds.

Please return the executed bonds to: General Services Administration, 2701 Martin Luther King Avenue, SE, Building
37A, Washington, DC; Attention: Ms. Bonnie Echoles, Contracting Officer.

| have every confidence in your ability to perform the contract work in a highly competent, professional, and timely manner, and
look forward to a mutually beneficial association on this contract,

-- Sincerely,

Patricia L. Sylvester

Contract Specialist

Office of Acquisition, Capital Construction Branch
National Capital Region - Public Building Scrvice
General Services Administeation
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301 7rh Sreeet, SW, Suite 2021
Washington, DC 20407

Desk Phongg -

Cell Phone:

Fax: (202) 708-4982

Limail: patricia sylvester@gsa.gov

7 attachments -
.@ Yates GC - Signed 1442 Final.pdf

1280K
m Yates Exterior Restoration Project - GC Agreement (2).pdf
168K
7y Wage Determination DC2 9,18.15 mod 13.pdf
— 147K
n Grunley - Sb Subcontracting Plan (revised).pdf
“d 4364K
» Yates GC SOW.pdf
=~ 27K
) SF25-14 (1).pdf
1053K )
SF25A-14a (1).pdf
598K
Jag Bhargava - WPIAA <jag.bhargava@gsa.gov ' Man, Sep 28, 2015 at 4:22 PM

To: Patricia Sylvester - WPHBA <patricia.sylvester@gsa.gov>
Cc: Kenneth Grunley <kennethgruniey@gruniey.com>, Bonnie Echoles - WPHBA <bonnie.echoles@gsa.gov>, Doug Selby -
WPIAA <douglas.selby@gsa.gov>

Thank you so much Bonnie and Patricialt
Ken, Congratulations!

Jag.

[Quoted text hidden]

Jag R. Bhargava, PE, PMP, CCM, DBIA
Project Executive

Oiffice of Project Delivery
GSA-PBS-National Capital Region

7th and D Street, SW, Washingto :
202-708-6944 (0), 202-302-4653 (F)

To: adrienne.smith@gsa.gov

Wed, Oct 7, 2015 at 10:34 AM

Bonnie Echoles, Contracting Officer

GSA, Office of Infrastructure & Campus Development
St Elizabeths Project Office

Ph. 202.561.7821

Cell.

Sent from my iPad

Begin forwarded message:

From: Jag Bhargava - WPIAA <jag.bhargava@gsa.gov>
Date: September 28, 2015 at 4:22:25 PM EDT




9/14/2017 GSA.gov Mall - Award: General Construction Services for the Sidney Yates Exterior Restoration Project in Washington, DC

To: Patricia Sylvester - WPHBA <patricia.sylvester@gsa.gov>
Cc: Kenneth Grunley ﬂgrunley.com‘», Bonnie Echoles - WPHBA <bonnie.echoles@gsa.gov>,

Doug Selby - WPIAA <douglas.selby@gsa.gov>
Suhject: Re: Award: General Construction Services for the Sidney Yates Exterior Restoration Project in
Washington, DC

fQuoted lext hidden)
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SOLICITATION. OFFER ' 3, SOLIGITATION NUMBER 12, TYPE OF SOLIGITATION |0, DATE BSUED — [PAGE OF  PAOES
AND AWARD ' [ seniko uio ey
) (QQ"SI‘J‘"IC?[O", Altaration, or Repait) GS-11P-15:MI(-C-0032 NEG(.)TI‘ATED‘{RPI!} 08/03/2015 |1 )
Y, i IPORTANT - The "offer' section on the reverse must be fully completed by offaror,
" 4. CONTRACT NUMBER 5, [ RCHASE REQUEST NUMBER | 6. PROJECT NUMBER
GS11PABMICC-0032 6)@) |
7.1SSUED BY CODE T g ADORESS OFFER 10 —
GSA, PBS, OFFICE OF ACQUISITION GSA, PBS, OFFICE OF ACQUISITION
CAPITAL CONSTRUCTION BRANCH CAPITAL CONSTRUCTION BRANCH
301 7th STREET, SW, Rooim 2002 301 7th STREET, 8W, Room 2002
WASHINGTON DC 20467 WASHINGTON DG 20407
9. FOR INFORMATION | s NAME b, TELEPHONE NUMBER (inolide area coda) (NO COLLEGT CALLS)
CALL: P PATRICIA SYLVESTER 202-260-6889 PATRICIA BYLVESTER@GSA.GOV
"~ SOLICITATION
NOTE: In serled bid solicltations "offer" and "offeror" maan "bld and "bldder”,
10. THE GOVERNMENT REQUIRES PERFORMANGE OF THE WORK DESCRIBED IN YHESE DOCUMENTS (Titla, idenlifyly wiber, dais)
SEE ATTACHED '
Prevalidate
REVIEWED J
8y Francesco Dal Molin ot 3:60 pim, Sep 24, 2015
11. Tho confractor shall bagin perormance within 4 calendardays and complete It within __ 730 calenciar days attor recalving
[“Jawsrd, ¢ notice to procasd, This performance periud s [X] mandatery [ ] negotiable. (See e )
70, THE GONTRAGTOR NUST FUPNIGH ANY REGUIRED PERFGRMARNCE AND PAYMENT DONDS? 12b. CALENDAR DAYS
{if "YES", Midicato whhin how many calendai days afler swand in item 120,)
[ves [no 5

13, ADCITIONAL SOLICITATION REGUIREMENTS:
a. Sealed offers inoriginat and 5, coples o parform lhe work requited are dus at the place spocified inllem 8 by ____NOGYN _  (tiow}

Jocal tme 09/03/2015 (dale). il ihis is a sealed bid sollcltation, offors wili be publicly opened at thal e, Sealad sovelupes
containing offers shall be marked to show the offeror’s name and address, the sdllcltation nuniber, arid tha date and ime offers ara due.

 b.Anolierguarantee |31, |} is nol required.

&, Al oilers aro subjecl lo he (1) worl requirements, and (2) other provisions and clauses incorporatedd in ihe softcitalion I (UH lealor by referonce.

d. Offers providing Jess than 60 - calanday days for Government aceaplanca alter the date offers are due will not he consldarad and will e rejected.
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OFFER {(Must be iully compieted by offerar)

14 NM E AND ADDRESS O1F OFFEROR {Mnchutie ZIP Cado}
Grunley Construction Gompany, Inc.

v:

15, TELEPHONE NUMBER (Include arsa code)

240-399-2000

5 '\ ‘
.1 ;(iigmshady Grove Road, Suite 500 CAGE: 6. REMITTANCE ADDRESS finluda onty f ciftacant than ltem 14,)
CODE FAGILITY GobE OMWA4G

17, Yha offaror agrees lo per!urm Wa work vequirad st the pices spacined below in sidet accordatics vl tha tarms of this so)lcilat!on, £ this offer |s agcapled

by the Gavarntment inwitlng within ___ 60

oalenidsr days aftor the dula offers are dus. {insen any number equal to or granler then tie minlmum requiramont

slale in ilain 139, Fallure ko inser! sny numbor mess the offerar avcspts he minliun in Hem 130.)

AMIOUNTS %\ Please see completed Pricing Shests

18. The offeror agrees to furpish any required performanca and payment bands.

19. ACKNOWLEDGMENT OF AMENDMENTS

{The offeror astnailedges receipt of timendimis ta e sollchation - yive number end dale of 9ach)

AMENDMENT ' i .
NUMBER o2 8 4 d
DATE. 08/04/2015[08/07/2015(08118/201 5|08/26/201

s, NAME AND THLE OF PERSON AUTHORIZED TO SIGN OFFER (Type o i)

Kerineth M. Grunley, Presideit and CEO

0c. OFFER DATE

0/03/2015

AWARD {To bo ¢
* ITEMS ACCEPTED: z
See Schedule
%, AMOUNT 23, ACCOUNTING AND APPROPRIATION DA}A
$15,128,000.00 See Schedule _

24, SUBMIT INVOICES TO ADDRESS SHOWN IN

ITEEM

35, OTHER THAN FULL AND OPEN COMPETITION PURSIANT TO

(4 coples tnfess otherwise spevifled) [ us.c. 2o yo st use. s ( )
26, ADMINISTERGD BY [mkcoo | 21 FAYMENTWILLBEMADE®Y  BOFA
WPHBA - Capital Construction Branch GS8A

GSA, PBS, NCR
301 7TH STREET, SW
_Washington DC 20407

P.O. BOX 17181
FORT WORTH TX 78102-0181

CONTRACTING QFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

ik v i

[T 20 NEGOTIATED AGREEMENT (Gonravior is requiratt o sign fhis dosument
and reltwa copies lo issuing office.) Confrastor agrees o Banlsh

and sellver all items o1 perform alt work requlraments ilantifiad on this form and
-any continuntion shuets foe e consideration stated In this conimcl. The Hghts
and obligallens f e parlios lo thls coniract shall ba goverred by (a) this conléacl
award, (b) the solicitation, or {c) thi nlauses, reprasentalions, cerlilicalions, avd
epecilications incorparsted by referance in or aliaclied to his contract,

|1X] 26. AWARC (Cottracior is ot requirad to g ihis davrimen§ Your ffer on tids

soiicitatlon 1s hiaraby accaptar a3 to the llems listed. This avard consuminates R
contract, which consists af {a) tha Govamment sollcliation and yaur offer, and (b)
lltis contract awand, Mo futihor conltactual doctiment Is necassay,

"I, NAME AND TITLE OF GONTRAGTOR OR PERSON AUTHORIZED 10 SIGN
{Tupe or print}

31a. NAME OF CONTRAGTING QFFIGER (Typo or print)

e e b e U D R st S

"3, GIGNATURE ™ 30c. DATE

3 ki SRS

By
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SCHEDULE Continued

HEM NO,

SUPPLIESISERVICES

QUANTITY

UNIT

© UNIT PRICE §

AMOUNT %

0001

0002

0003

0004

General Construction Services for the Sidney Yates
Exterior Restoration Project in Washington, D.C.

The corilractor is to provide all labor, equipment,
materials and supervision necessary to complete the
Generat Conslruction Sarvices far the Sidney Yates
Exterfor Restoratlon Project,

All work is to be performed in accordance with scope of
worl, specliications and drawings and the contractor's
price and technical proposals, dated September 3, 2015,

The following items are heraby incorporated by reference
In Contract Number GS-11P-16-MK-C-0032:

«The Agreement

«-Grunlay Construction Co. Inc.'s proposal, dated
9/3/2018, in the total amount of $17,060,000.00,
~Clauses, terms and conditions, scope of work,
specifications, and drawings listed in Solicitation Number
G8-11P-15-MK-C-0032 and Amendments 1-5,

~-Wage Determination DG2, dated 9/18/2015 Mod 13
--Small Business Subcontracting Plan

Prompt Payment: 30 days
Base Contract

ceaunt i

$16.118,000.00

$9,000.00
PRNUMBER: (NI
Option 1; Trailer

Option 1: Trailer s hereby accepled; however, the
Government reserves the right to exercise the opllon at
a later date.

The Government accepts the price of $35,000 for this
option, but does not fund the option at this time.

Accounting and Approptiation Data:

$0.00
Pricing Option: Firm-Fixed-Price

The following unit prices have been accepted and
incorporated In to the contract:

Unit Price #1: Flash, strip, sand and paint filth floor
windows,

Accounting and Appropriation Data:

$0.00

Unit Price #2: Flash, strip, sand, and paint farge windows
typically jocated on the fourth floor.

Accounling and Agppropriation Data:

1.00

0.00

Q.00

0.00

LS

EA

EA

EA

15,128,060.00

15,128,600.00

£.00

0.00

0.00

PAGE 3OF & GS-11P-15-MK-C-0032
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SCHEDULE Continued

ITEM NO,

SUPPLIES/SERVICES

QUANTITY

UNIT

UMIT PRICE §

AMOUNT §

0005

G006

0007

0008

0009

0010

0011

0012

$0.00

Unit Psice #3: Flash, strip, sand, and paint large windows
typlcally located on the third floor.

Acccunting and Approprlation Data:

$0.00

Unit Price #4: Flash, strip, sand, and paint large windows
typically located on the second floor.

Accounlini and iiiriir atloi Ditil

§0.00

Unit Price #5: Flash, strip, sand, and paint large windows
typically located on the first floor,

Accounting and Appropriation Data:
$0.00

Unit Price #6: Flash, strlp, sand, and paint large windows
typically located at the basement. )

Accounting and Appropriation Data:

$0.00
Unit Price #7: Replace window sllls

Accounting and Appropriation Data:

$0.00

Unit Price #8; Replace gutters and all associated
components.

Accounting ‘and Appropriation Data:
$0.00
Unit Price #9: Provide brick molds based on drawings.

Accounting and Approptiation Data: |
$0.00

Unit Price #10(a); Repoint mortar joints (Repoint Flat
Wall Joln{s)

Accounting and Approptiation Data:

0.00

0.00

0.00

¢.00

0.00

0.00

0.00

0.00

EA

EA

EA

EA

EA

LF

8.00

0.00

0.00

0.00

0.00

0.00

0.00

- 4.00

PAGE 4 OF 6 $8-11P-15MIK-C-6032




SCHEDULE Continued

ITEM NO, SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE § AMOUNT §

10013 Unit Price #10(b): Repoint mortar Joints (Repolint Shaped .00 CF - 0.00
Bricks)

Accounting and Appropriation Data:

$0.00

o014 . Unit Price #11; Repair masonry bands, 0.00] LF 0.00

Accounting and Appropriation Data:

$0.00

0015 Unit Price #12: Provide means and methods to heat work 0.00{ SF
areas facllitating winterfcold weather work.

0.00

Accounlini and Aiiroiriatlon Data:

$0.00

0016 Unit Price #13: Pravide off hours staffing to monitor 0.00) HR
aclive healing of work areas noted in Unit Price #12,

Accounlini ant Aiir0|iriation Data;

$0.00 -

co17 Unit Price #14: Set and secure granite capstones at 0.06| EA
' moats,

0.00

0.00

Accounting and Apprepriation Data:

$0.00 )
0018 Unit Price #15; Reset guard rail, 0.00 CA

0.00

Accounting and Appropriation Data:
$0.00

0019 Unit Price #16: Replace slate shingles and alf assoclated 0.00| - SF
roofing components.

/-\ccountlni and Aiiropriatlon Data:

$0.00
0020 Unit Price #17: Abatement of fead paint, ‘ 0.00] S&F

6.00

0.00

Accounting and Appropriation Data:

$0.00

PAGE 5 OF 5 GS-11P-15-MIK-C:0032
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CONTRACTOR SERVICES

STATEMENT OF WORK

PART 1 — SERVICES TO BE PROVIDED

The General Service Administration [GSA] announces an opportunity for Construction
Excellence in Public Buildings. GSA intends to award a firm-fixed price contract to a qualified
service provider to provide Contractor Services related to the Yates Exterior Restoration project
at the Sidney Yates Building, 14" & Independence Avenue, SW, Washington, DC. The building
is five stories, with a full basement, approximately 188,000 gross square feet, serves as the
headquarters of the United States Forest Service, and contains a child development center. The
building will remain occupied throughout the entire construction period. The Yates building was
listed in the National Register of Historic Places in 1978. The building is subject to the
requirements of Section 106 of the National Historic Preservation Act of 1966.

The work shall be performed at locations noted in the design documents. Access to the building
will be controlled and secured at all times. The use of the adjacent parking lot may be partially
shared doing construction with the Holocaust Museum. The on-site parking and the grounds
around the building are limited and restricted (i.e. construction lay down area). The building is
located within a high volume urban traffic area.

The construction services include but are not limited to: re-pointing mortar and masonry repairs,
installing metal flashing on masonry bands, window repainting with localized repairs and metal
capplng of transom bars, and perimeter gutter replacement. In addition, there will be some
repairs to moats and moat railings, and repainting of doors, lamps posts, etc. All work will be
carried out in accordance with historic preservation requirements and overseen by a Project
Conservator and GSA Preservation Officer.

In 2014 the entire area of the cafeteria entrance noted on A2.21 was completely closed-in. The
area became the entrance lobby for the CDC. The lobby extends from grade to the stone band
below the second floor windows. The roof is a low slope cooper roof.

Work in the following locations has been previously completed and excluded:

» Entire east elevation along 14™ Street.

« East elevation turret on 14" Street.

¢ Clock tower and the building area directly below the clock tower.

» Exterior moat walls and repointing the building (basement area) inside the moat at moats
1,2,3,4,5,6,and 7.

« Exterior moat wall at moat 8. Note, repointing the building basement area within moat 8
is not excluded.

» Providing the stairwell in moat 8. Note, the existing stairwell was removed and replaced.

* Woest elevation, first floor, cafeteria entrance noted on A 2.21.

» Removal of slab and curb, and regarding stope at the decommissioned front entry noted
on G.005.

The Contractor is responsible to perform a field survey and verify the existing conditions and
layout prior to commencing work.




The Contractor is responsible for complying with all codes, regulations, government
requirements and industry standards. The Contractor is responsible for the proper execution and
completion of the work. The Contractor shall be responsible for the repair or replacement of any
damages to the building (interior or exterior}, parking fot, CDC playground or any other items in
the surrounding area of the building during the course of work.

The Contractor is responsible to conduct four (4) partnering sessions under the base contract.
The partnering sessions shall be facilitated off-site and shall accommodate twenty (20) people.

The Government is including an Option on the contract to provide field office space in an area
designated by the Government to support the CMa core staff (Project Manager, General
Inspector and Conservator}) and GSA project manager. The office space (job trailer) shall have
offices for the CMa Project Manager and GSA Project Manager, a restroom, and common area.
All furniture and furnishings shall be provided by the General Contractor for use by the
Government. items include desks, chairs, drawing tables, file cabinets, and refrigerator. All
utilities and cleaning services will be provided and paid by the General Contractor.

A unit price provides an amount proposed by the Contractor and stated on the Bid Form as a
price per unit of measurement for materials or services, which will be added to or deducted from
the Contract price by change order if the estimated guantity of the corresponding work required
by the Contract Documents is increased or decreased. Unit prices include all necessary material
and labor costs, overhead, profit, taxes, shipping and other related expenses for the added or
deducted work. The schedule of unit prices is as follows:

Unit o ppe
- I Based Unit Price
sz%eer Description: | Upon Cost
1 Flash, strip, sand, and paint fifth floor windows each
5 Flash, strip, sand, and paint large windows each
typically located on the fourth floor
3 Flash, strip, sand, and paint large windows each
typically located on the third floor -
4 Flash, strip, sand, and paint large windows cach
typically located on the second floor
5 Flash, strip, sand, and paint windows typically each
located on the first floor
6 Flash, strip, sand, and paint windows typically each
located at the basement
7 Replace window sills each
8 Replace gutters and all associated components LF
9 Provide brick molds based on drawings gach
10 Repoint mortar joints CF
11 Repair masonry bands LF
12 | Provide means and methods to heat work areas SF
facilitating winter/cold weather work.
13 Provide off hours staffing to monitor active heating hour
of work areas noted in Unit Price #12




14 Set and secure granite capstones at moats each

15 Reset guard rail \ each post

16 Replace slate shingles and all associated roofing SF
components

17 Abatement of lead paint SF




SOLICITATION, OFFER, 1, SOLICITATION NUMBER 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD [ ] seareD BID (F8)
AConstruction, Alteration, or Repair}| Gs-11P-15-MK-C-0032 [X] NEGOTIATED (RFF) 08/03/2015 1 9
PORTANT - The "offer” seclion on the reverse must be fUlly corpleted by offeror, '
. CONTRACT NUMBER 5. REQUISITION/PURCHASE REQUEST NUMBER 6. PROJECT NUMBER
7.1SSUED BY CODE 8. ADDRESS DFFER TO
GSA, PBS, OFFICE OF ACQUISITION GSA, PBS, OFFICE OF ACQUISITION
CAPITAL CONSTRUCTION BRANCH ‘ CAPITAL CONSTRUCTION BRANCH
301 7th STREET, SW, Room 2002 301 7th STREET, SW, Room 2002
WASHINGTON DC 20407 WASHINGTON DC 20407
9. FOR. INFORMATION {a NAME . b, TELEPHONE NUMBER (inchide area sode; (NO GOLLECT CALLS)
CALL: ? PATRICIA SYLVESTER 202-260-6889 PATRICIA.SYLVESTER@GSA.GOV
SOLICITATION '

NOTE: In sealad bid solicitations "offer” and "offeror" raean "bid and "bidder”,
10, THE GOVERNMENT REQUIRES PERFORMAMGE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Titte, ishiifylng numbsr, dats)

SEE ATTACHED

41. The contractor shall bagin performance within 4 calendar days and complete itwithin__ 730 calendar days afler receiving
{:[ award, E] notice to procesd.  This performance peried is E{[ mandatory. D negoltable. {See ).
126, THE CONTRAGTGR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12h. CALENDAR DAYS
{1f *YES". Indicate within how many calendar days after award In Hem 121.)

ves | INo . 5
13, ADDITIONAL SQLICITATION ﬁEQUIREMENTS:
a. Sealad offers In orlginat and ____ 8 capies to parform the work required are due at the place specified inftem 8 by NOOR___ (hour)

{ncal time 00/03/2015 (data). IFthis Is a seated bid solicitation, offers wifl be publicly opened at that ime. Sealad envelopes

conlalning offers shafl be marked to show the offeror's name and address, the sclicitation number, and the dale and time offers are dus.
b, A offer guarantes  [2] 1s, [ ]is nolreguired.
6, All offers are subject ks the (1) work requiraments, and {2) other provisions and clauses incorporsled in he solicllalioh in Iul text or by refarance.

i, Offers providing less than me(_jg.mw calentar days for Government actaplance after Ihe dale offers are dus will nol be considersd and wilt be rejeatod.

i

T STANDARD FORN 1442 (REV, B/20v14)
Pragoibad by GOA - FAR (48 CFR) 53.288<1(d)




OFFER (Must be fully completed by offeror)
14, NAME AND ADDRESS OF OFFERCR {includs ZIP Code) 15, TELEPHONE NUMBER (friclide area codo)

Grunley Construction Company, Inc, 240-399-2000

J"i%fcglfehaﬁ\é 26%‘3%’208(3’ Suite 500 16. REMITTANGE ADDRESS (incitida anly If different than fiem 4.

vuns [N

CODE FACILITY CODI
17. The offeror agrees to perform he work roguired al the prices specified below In sidct accordance vl the terms of this sollciation, If this offer is accapted
by the Governmant in writing within 60 calendar tays afler fhe date offars are due. (Insert any number equal to or graaler than tire minlmun requiremani
staled in ltem 13d. Failure (o inserl any numbér means the ofiaror sccepls the minimum in ftowm 13d.)

AMOUNTS & Please see completed Pricing Sheets

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(Tha nfferar acknawlodges recaipt of amendmants to fhe solicitation -- give number and dale of sach}

AMENDMENT
NUMEER 1 2 3 4 5
DATE, 08/04/2015{08/07/2015{0818/2015/08/26/2015| 0910172015

202 NAME AND TITLE OF PERSOM AUTHORIZED TO SIGN OFFER (Type or prinf) 20c, OFFER DATE

"

Kenneth M. Gruniey, President and CEO 09/03/2015

AWARD (7o be ¢

T ITEMS ACCEPTED:
P
22. ANQUNT 23, ACCOUNTING AND APPROFRIATION DATA
24. SUBMIT INVOICES TO ADDRESS SHOWN IN ETEM 25, OTHER THAN FULL AND OPEN COMPETITION PURSUANT 10O
(4 copies unloss otherwise specified) & [ 110 U:s.c. 2304(6) ( ) {Ja1u.s.c.8304a) ( )
26. ADMINISTERED BY | 27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

[ ] 26. NEGOTIATED AGREEMENT (Conlracior is required lo sig his dosurent ||| 2 AWARD {Cantractor s not roquilred to sigo this document } Your offer on this

and celurn copies ta issying uffice.) Conlmsclor agrens to fumish solicitationt Is hereby aceepted as ta the itams listedh, This award consunnaates (ho
» conleact, which consists of {a) the Govornivert sollcitation and your offer, and (b)
{his ceniract award. No Rirther eontrectust documen s necessary.

ond dellver all items or.perform all work requirements klentfled on tlds fora amd
any continualiun shaats for the censtderalion stated In this contract: The righls
and obligatiotis of e parties to tls conlract shall be governed by (a) this coniract
award, (b) the solicliation, and {&) tha clauses, rapressniations, cerifications, and
spacifications incorporated by referance in or aitached to (his confract.

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 1O SIGN 31a, NAME OF CONTRAGTING OFFICER (Tyne or prinl)
(Typa or print)

30b. SIGNATURE . 30c. DATE 31 UNITED STATEG OF AMGRICA, 3le. PATE

i BY

STANDARD FORN 1442 (REY, 512014) BACGI

0 e




Contractor Name: Gruniey Construction Company, Ing, Dale: September 3, 2015
Solicitation No.: GS-11P-15-MI¢-C-0032

GENERAL CONSTRUCTION SERVICES FOR THE SIDNEY YATES EXTERIOR .
RESTORATION PROJECT IN WASHINGTON, D.C.
BASE CONTRACT, CPTIONS & UNIT PRICES

i. BASE CONTRACT OFFER: $ 13,495,000

LA The Offeror's Base Contract Offer shall include the requirements listed in the statement of work,
speciiications and drawings and prices for the following estimated quantities for specific tasts:

Task Eslimated Total price
Quantity

1 Hazardous Material Abatement
(Lead Based Palnt Abatement)
.2 Rebuild parapels
3 Grout Injections -~ no mortar

within 1" of the face of the brick
(500 CF projecting bands and 400

CF lat field brick)
4 Grouting, Pointing and Resetting |
Masonry at gutters
5 Remove, Reset and re-align Brick In accordance
(numbers and types of brick forthe  fwith drawings
cost)
1.A Total
Total Base Contract Offer (| + 1.A} $ 15,128,000

i, OPTION I Trailer $ 35000




GSA Nationtal Capital Region

DATE: Qctaber 9, 2015
REPLY TO: WPHBA
SUBJECT: Notice to Proceed

Mr. Kenneth Grunley, Presicdent
Grunley Consiruction Company, Ine.
15020 Shady Grove Road, Suite 500
Rockville, MD> 20850

LOCATION
4™ & Tndependence Ave, SW,
Washington, DC

BUILDING
Sidney Yates Building

PROJECT NO.
VDC00147/DC0501BC

CONTRACT NO.
GS-11P-15-MK-C-0032

DESCRIPTION: General Construction
Services for the Sidney Yates Exterior
Restoration Project

NOTICE TO PROCEED

Performance and payment bonds submitted by your company in connecfion with the centract referenced
above ave accepted on behalf of the United States Government. The contract provides that al{ work shall
be completed within 730 ealendar days after the date the Contractor receives a Notice to Proceed, The
Contract Time shall begin October 10, 2015, All work is to be performed in accordance with Contract

requirements and schedule. All terms and conditions remain in full force and effect.

Please fill in the:spaces provided on the two copies of this lelter and return them to this office. (Scanned

copy is: )

Bonnie Echoles
Contracting Officer

Phone: (202)561-7821; Coll: (NS

CONTRACTOR SHALL COMPLETE ALL ITEMS BELOW

DATE THIS NOTICE WAS RECEIVED

OATLE PROPOSED FOR STARTING WORK

SIGNATURE OF CONTRACTOR

IITLE

GSA, Office of Design and Construction (WPC)
301 7" Street, SW, Room 2002

Washington, DC 20407

Attn.: Bonnie Echoles, Contracting Officer

o

£

v
n




GSA National Capital Region

Qctober 9, 2015

Mr, Kenneth Grunley, President
Grunley Construction Company, Inc.
16020 Shady Grove Road, Suite 500
Rockville, MD 20850

Dear Mr. Grunley:

Reference is made to CGonlract GS-11P-15-MK-C-0032, General Gonstruction Services for the Sidney
Yates Exterior Restorafion Project in Washington, D.C.

In connection wilh the award of this contract, you are advised that | am the Cbntracting Officer (CO) for
this project. As such, | reserve the authorily to terminate the contract and to issue final decisions.

In accordance with the General Setvices Administration’s (GSA) policy, | have delegated the role of the
authorized representalive of the Contracting Officer (COR) to Mr. Jagannath Bhargava, Project Execulive.
Mr. Bhargava's direct Phone: (202) 708-6944; cellular number Is (202) 302-4653. |ag.bhargava@asa.qoy

Mr. Bhargava has authority to act as such with the exception that he cannot issue- final decisions under
the disputes clause or terminale this contract (see limitations on issuance of changes and modifications
as noted under item 5 of this enclosed Delegation of Authority Memorandum).

Mr. Bhargava's dutles, responsibilities and authority are to;

a) {“orm and condtict a pre-construction conference at which time contract reguirements will be
discussed,

b)  Act as the Authorized Government Representative in chaige of the wark at the site to the extent
specified in the contract.

¢) Inspect all construction work of the Prime Contractor and his subcontractors to ensure full
compliance with contract requirements.

d} Promptly reject, orally andfor in writing, all construction work that does not comply with contract
requirements, and require the prompt carrection of work at variance wilth the contracl.

e) Interpret drawings and specifications and Issue interpretation to Prime Conlractor, orally and in
writing. The contractor has been advised to promplly advise the Representative of the
Contracting Officer if he disagrees with the Consttuclion engineer’s interpretation.

f}  Review and approve the breakdown of the contract values, which will be used as a basis for
monthly progress payments. The breakdown agreed upon shall be summarized on GSA Form
184, Consftruction Progress Repott, for all progress payments made to the contractor,

g} Piepare vouchers for monthly progress payments and reduce the evaluation of the work in
place:

U.5. General Services Administration
30t 7" Street, SW

Washinglon, DC 20407-0001
WWW.0SA.00V




m)

)

0)

P}

1. If you differ with the determination of the percent complete, the value of the work in place or
matetial for which payment is requested.
2. Ordisallow payment for work al varlance with the confract.

Require the timely subrmission, perfoitance, or construction of Samples, certifications, certified
test results, tests, mock-ups, shop drawings, progress schedules, and revised progress
schedules, .

Request formal proposals for contemplated changes.

Require the schedule of wage rates to be prominently posted at all times and that prompt.
submission of payrolls is'made weekly.

Patlodically Interview workers for proper classifications and correct wages and report'to the
Contracting Officer any disproportionats humber of laborers, helpers, and apprentices to
journayman. Improper clagsifications or payment of wages shall be reported to the Departinient
of Labor.

Assure that on-site work or matarial, instaltation wher specified, is performed by an approved
specialist firm or individual and performance requirements are mel,

Enforce the safety requirements set forth in the handbook, Accident and Fire Protection
Prevention — Construction and Alteration Work (PBS P59 993) OSHA Regulations or other
regulations cited in the conlract specifications. He i authorized to stop the work in whole or in
pait for serious safely vialations.

Require posting of nondiscrimination information and periodically review the progress on the
Contractor's affirmalive action program.

Determine whether or not the job Is ready for final inspection, The contract work will not be
ready for final inspectlon until comections ordered by the COR have baen accomplished.

Review proposals, prepare government estimates and negotiate modifications subject to the
approval of the Contracting Officer or his Authorized Representative.

All correspondence relative to this contract stiould be addressed, in triplicate, to Mr Bhargava al the
project site located at the Sidney Yates Bullding located in SW, Washington, DG,

Shop drawings, material lists, certification, etc., shall be submitted as required by the spegcifications. If the
subinission is made to an architect-enginear firm, or anyone efse other than the COR, a copy of the
transmittal lelter shall be forwarded (o the COR,

A copy of the memorandum delegating Mr. Bhargava as the Contracting Officer’s authorized
representative and explaining his duties as such is enclosed for your information. Mr. Bhargava will be
supported by Technical Representatives of which your company wifl have day-to-day contact. These
individuals will be assigned and presented at the scheduled Pre-Construction Meeting.

U.8. General Services Administration
301 7" Street, SW

Washington, DG 20407-0001
WWW.gsa.gev




if you have any questions, please do not hesitate to contact me on PH: 202.661.7821.

Bonnie Echoles
Conltracting Officer

Enclosure

U.5. General Services Administration
301 7V Sleeet, SW

Waghington, DC 20407-0001
WVYAY. 92, GOV




GSA National Capital Region

October 9, 2016

MEMORANDUM FOR JAGANNATH BHARGAVA, PROJECT EXECUTIVE

OFFICE OF DESIGN & CONSTRUCTION (WPC)

FROM: BONNIE ECHOLES, CONTRACTING OFFICER
OFFICE OF ACQUISITION (WPHBA)
SUBJECT: Delegation of Authority for Contract GS-11P-15-MK-C-0032, General

Construction Services for the Sidney Yates Exterior Restoration Project in
Washington, D.C,

1. Inaccordance with the policy of the General Services Administration, you are hereby deslgnated as
the Contracting Officer's representative for the above named conlract

2. You are charged with all responsibility for those acts on all matters pertaining to the contract except
for the rendering of Final Décisions, preliminary. notice of termination (Show Cause Letter) and/or

the termination of the contract,

3. You will perform the day-to-day contract administration in accordance with this notification,
including:

a)
b)
c)
d)

e)

Review and approve or reject technical submissions and schedules;

Monitor schedules and progress to ensute compliance,

Review and recommend approval of payments (however, you are not authorized to sign
paymenis);

Resolution of issues that may arise hetween the contractor and the Government in connection
with such matters as acceptability of workmanship and other technical requirements;
Inspection, approval, and acceptance of the work performed under the contract.

4. Your duties, responsibilities and authorily are to:

h)

Form and conduct a pre-construction conference at which time contract requirements will be
discussed.

Act as the Authorized Governinent Representalive in charge of the work at the site to the extent
specified in the contract.

Inspect all construction work of the Prime Contractor and his subcontractors to ensure full
compliance with contract requirements. .

Prompily reject, orally andior in writing, all construction work that does not comply with contract
requirements, and require the prompt correction of work at variance with the contract.

Interpret drawings and specificatians and issue interpretation to Prime Contraclor, orally and in
wriling. The conlractor has been advised to promptly advise the Representative of the
Contracting Officer if he disagrees with the Construction engineer's interpretation.

U.S. General Services Admintstration
301 7" Slreet, SW

Washinglon, DC 20407-0001
WWW.gsa.qov




'CJ'I

m) Review and approve the breakdown of the contract values, which will be used as a hasis for
monthly progress payments. The breakdown agreed upon shall be summarized on GSA Form
184, Construction Progress Report, for all progress payments made to the contractor,

n) Prepare vouchers for monthly progress payments and reduce the evaluation of the work in
place:

1. If you differ with the determination of the percent complste, the value of the work in place or
material for which payment is requested.
2. Ordisallow payment for work at variance with the contract,

b} Reguire the timely submission, performance, or construction of Samples, certifications, certified
test results, tests, mock-ups, shop drawings, progress schedules, and revised progress
schedules.

) ' Raquest farmal proposals for contemplated changes.

) Require the schedule of wage rates to be prominently posted at all times and that prompt
submission of payrofls is made weekly.

k) Periodically interview workers for proper classifications and correct wages and report o the
Contracting Officer any disproportionate number of laborers, helpers, and apprentices fo
journeyman. Improper classifications or payment of wages shall be reported to the Department
of Labor.

) Assure that on-site work or material, installation when specified, Is performed by an approved
specialist firnm or individual and performance requirements are met.

m) Enforce the safely requirements set forth in the handbook, Accident and Fire Protection
Prevention — Construction and Alteration Work (PBS P59 993} OSHA Regulations or other
regulations cited in the contract specifications. He is authorized to stop the work in whole or in
part for serious safety violations.

1) Require posting of nondiscrimination information and periodically review the progress on the
Contractor's affirmative action program.

o) Determine whether or not the job is ready for final Inspection. The contract work will not be
ready for final inspection until corrections ordered by the COR have been accorplished.

p) Review propasals, prepare government estimates and negotiate modifications subject to the
approval of the Contracting Officer or his Authorized Representalive.

Yeur authority to recommend changes or modifications to this contract is limited to the provisions of
the "Changes Clause” contained in this contract: (1) All changes outside the intent/scope of the
work to be performed are to be submitled to the Contracting Officer for authorization and must
include all necessary backup documentation; (2) All pre-negoliation objectives involving change
orders in excess of $500,000 require concurrence hy the Contracting Officer prior to start of
negotiations; {3)-All Price Negotiation Memorandurms (PNMs) ih excess of $500,000 reqguire
concurrencé by the Contracting Officer; and (4) All change orders must he entered into

" Comprizon.buy and a SF 279 generated for reporting purposes. Any change is, of course, subject

ta the availabitity of funds. Failure to comply with these limitations could resull in abrogation of your
authority under this contract.

LS. General Services Administration
301 7™ Steeot, SW

Washinglon, DC 20407-0001
WWW.058.00V
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Your allention is also direcled to the Anti-Deficiency Act. You are fesponsible for monitoring the
obligation of funds and assuring that no commitment of funds beyond the amount authorized under
this contract is made without prior prevalidation and approval of the Conlracting Officer.

Prior to any Show Clause, Final Decision, or Termination action being rendered on this conltract,
you shall provide the specificalions, drawings, records, etc., relative to the dispute, along with your
recommendation. No Final Decision shall he requested of the Contracting Officer until the
Contractor (not a Subcontractor) has presented his position in writing to you and has requested a
Final Decision of the Contracting Officet. Upon the request of the Contracting Officer or the
Contractor, you shali make all arrangements for a meeting to discuss the dispute and be prepared
to present your position at that time. Contractor perfarmance records must be prepared and
maintained throughout the duration at major milestones (normally at 25, 50, 75, and 100 persent
complstion).

Your attention is further directed to the requirement for the Contracting Officer to be the sole
individual to establish beneficial occupancy.. Your office shail determine whien beneficial occupancy
by the Government is appropriate and shall prepare and submit to the Contracting Officer for
sighature the lelter actually establishing the beneficial occupancy date.

U8, Genaral Services Administration
301 7" Street; SW

Washington, OC ‘20407-0001

WY gsa.gov
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General Decision Number: DC150002 09/18/2015 DC2
Superseded General Decision Number: DC20140002
State: District of Columbia |

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS. {does not include single family
homes cr apartments up to and including £ stories}.

Note: Executive Order {(EQ) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that spplies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
E0O, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 {or the
applicable wage rate listed on this wage determination, if it
is higher)} for all hours spent performing on the contract. The
EOQ minimum wage rate will be adjusted annually. Additional
information on contractor regquirements and worker protections
under the RO is available at www.dol.gov/whd/govcontracts.

© Modification Number Publication Date

0 01/02/2015
1 01/09/2015
2 02/20/2015
3 "03/06/2015
1 04/03/2015
5 05/08/2015
6 05/22/2015
7 06/26/2015
8 07/03/2015
9 07/17/2015
10 0B/07/2015
11 08/14/2015
12 09/11/2015
13 09/18/201%

ASBE0024-007 10/01/2013
Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR . o o v r it it a e ane e s $ 33.13 13.76

Includes the application of all insulating materials,

protective coverings, coatings and finishes to all types of
mechanical systems

ASBE0024-~008 10/09/2013
Rates Fringes

ASBESTOS WORKER: HAZARDOUS

hitp://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=13 9/28/2015
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MATERTIAL HANDLER...... ... v $ 20.86 5.46

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestcs or not, from
mechanical systems

ASBR0024-014 10/01/2013
Rates ) Fringes
FIRESTOPPER. .« oo vremennns . $ 26.06 5.580

Includes the application of materials or devices within or
around penetrations and cpenings in all rated wall or floox
assenblies, in order to prevent the pasage of fire, smoke

of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab
edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall cr floor
components, sealing cf penetrating items and blank copenings. .

Rates Fringes
BRICKLAYER. .+ 'vvrerennnnn. e $ 30.36 .69
CARP0132-008 05/01/2015
Rates Fringes
CARPENTER, Includes Drywall
Hanging, Form Work, and Soft
Floor Laying-Carpet.............. 5 27.56 9.08
PILEDRIVERMAN. ... ... inonn $ 26.79 8.85
CARP1831-002 04/01/2013
Rates Fringes
MILLWRIGHT . ... it ittt in e raans § 31.59 g8.58
ELRC0026-016 06/01/2015
Rates Fringes
ELECTRICIAN, Includes
Installation of
HVAC/Temperature Controls........ $ 42.80 15.33
ELEC0026~017 09/01/2014
Rates Fringes
ELECTRICAL INSTALLER (Sound )
& Communication Systems)......... S 27.05 B.58
http://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb7v=13 9/28/2015
£ ) B Uﬁé
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SCCPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata
facilities (voice, data and video} including outside plant,
telephone and data inside wire, interconnect, terminal

- equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN {Local area
networks) and ISDN (Integrated systems digital network}.

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics
and computer-controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work 1s excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

ELEVO010-001 01/01/2015
Rates Fringes
ELEVATOR MECHANIC........... ... 41,09 28.385+a+b

a. PATD HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or mere of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

TRCNOC05~005 06/01/2015

Rates Fringes
TRONWORKER, STRUCTURAL AND
ORNAMENTAL, « o vieieie e v $ 30.65 18.135
ClRow0201-006 05/01/2015

Rates Fringes
TRONWORKER, REINFCRCING...... . 5 27.50 18.58
“Lasoossi-ois 0e/0i/201s

Rates Fringes
LABORER: Skilled.......... Teaens $ 22.63 7.31

FCOTNOTE: Potmen, power tool operator, small machine

operateor, signalmen, laser beam operator, waterproofer,
open caisson, test pit, underpinning, pier hole and
ditches, laggers and all work associated with lagging that
is not expressly stated, strippers, operator of hand

http://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=13 -




derricks, vibrator cperators, pipe layers, or tile layers,
operators of jackhammers, paving breakers, spaders or any
machine that dees the same general type of work, carpenter
tenders, scaffold builders, operators of towmasters,
scootcretes, buggymobiles and other machines of similar
character, operators of tampers and rammers and other
machines that de the same general type of work, whether
powered by air, electric or gasoline, builders of trestle
scaffolds over one tier high and sand blasters, power and
chain saw operators used in clearing, installers of well
peoints, wagon drill operators, acetylene burners and
licensed powdermen, stake jumper,demclition.

MARBOO0O2-004 05/03/2015
Rates Fringes
MARBLE/STONE MASOMN........c0vvuvnn $ 35.19 15.72
INCLUDING pointing, caulking and cleaning of All types of
masonry, brick, stone and cement EXCEPT pointing, caulking,

cleaning of existing masonry, brick, stone and cement
(restoration work}

Rates Fringes
TERRAZZO WORKER/SETTER........... 8 26.75 10.28
MARBO0003-007 05/03/2015
Rates Fringes
TERRAZZC FINISHER................ $ 21,96 9.35
AREOO03-00B 05/03/201s
Rates Fringes
TILE SETTER. ... ..o $ 26.775 10.28
TWARB0003-009 0570372015
Rates Fringes
TILE FINISHER...... ..o $ 21.9%6 S8.35
Teamn00si-014 06/01/2014
Rates Fringes
GLAZIER
Glazing Contracts $2 ‘
million and under........... $ 24.77 9.85
Glazing Contracts over 32
MiLlion....ooviviin i, $ 28.61 9.85

http://www.wd.ol. gov/wdol/scafiles/davisbacon/DC2.dvb?v=13

Page 4 of 9
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PAINCOS51-01% 06/01/2014

Rates Fringes
PAINTER
Brush, Roller, Spray and
Prywall Finisher............ $ 24.89 9.05
PLAS0831-005 07/01/2013
Rates Fringes
PLASTERER . . . i i v it v it i eva s e nanns $ 28.33 5.85
PLASOB91-006 02/01/2014
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 27.15 9.61
PLAS0891-007 08/01/2014
Rates Fringes
FIREPROQOFER
Handler........ooouimunnan ...5% 16.50 _ 4.24
Miger/PUmMpP. v oo nneiasens $ 18.50 4,24
DEAYET . v vt r s e $ 23.00 4,24

Spraying of all Fireprcofing materials. Hand application of
Fireproofing materials, This includes wet or dry, hard or
scft. Intumescent fireproofing and refraction work,
including, but not limited teo, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever
fireproofing is required. Plus any installation of thermal
and acoustical insulation. A1l that encompasses setting up
for Fireproofing, and taken down. Removal of fireprcofing
materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

* PLUMD005-010 08/01/2015
Rates Fringes
PLUMBER . ¢ v v v vne v e $ 39.67 16.60+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther Xing's Birthday, Memcrial Day and the
Fourth of July.

PLUMOG02-008 08/01/2014

Rates Fringes
PIPEFITTER, Includes HVAC
Pipe Installation................ $ 38.24 19.42+a
http://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=13 9/28/2015




a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Bay, Labor Day,

Veterans' Day, Thanksgiving Day and the day after

Thanksgiving and Christmas Day.

Rates Fringes
ROOFER. . .ottt it i e ia s $ 28.50 11.04
‘sEpcoses-002 04/01/2015
Rates Fringes
SPRINKLER FITTER {Fire
Sprinklers) . ..ottt $ 32.40 18.12
smEm0100-015 07/01/2015
Rates Fringes
SHEET METAL WORKER (Including
BVAC Duct Installation).......... 3 39.79 16.77+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,

Veterans Day, Thanksgiving Day and Christmas Day

SUBC2009-003 05/19/2009

Rates Fringes

LARBORER: Common or General...... $ 13.04

LABORER: Mason Tender -
Cement/Concrete, .. ... ivreinrnnnn $ 15.40

LABORER: Mason Tender for

pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures

(resteration work); excludes

pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cement................. $ 11.67

POINTER, CAULKER, CLEANER,

Includes pointing, caulking,

cleaning of existing masonry,

brick, stone and cement

structures (restoration

work); excludes pointing,

caulking, cleaning of new or
replacemnent

masonry, brick, stone or

cement....... e e e %5 18.88

http://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=13

2.80
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WELDERS - Receive rate prescribed for craft performing
cperation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{(29CFR 5.5 f{a} (1) (ii)}.

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabketical
order of "identifiers" that indicate whether the particular
rate is a union rate {current union negotiated rate for local},
a survey rate {weighted average rate) or a union average rate
{welghted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "sU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:.
PLUM0198-005 07/01/2014., PLUM is an abbreviaticn identifier of
the union which prevailed in the survey fer this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198, The nexi number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, 1t may include both union and
non-union rates, Example: SULA2012-007 5/13/2014., SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the

http://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=13 ' 9/28/201544 l
: Low ofw @b}
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wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that ldentifier,

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
¢lassificaticns was unien data. EXAMPLE: UAVG-OH-CGO010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next Humber, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier,

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

kbased.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance {additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is5 not satisfactory, then the process described in 2.}
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinatiocns
Wage and Hour Division

U.38. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.} If the answer to the guestion in 1.) is yes, then an
interested party (those affected by the action) can request
review and reccnsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

«

http://iwww.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?7v=13 9/28/2015 y
R
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Wage and Hour Administrator
.5, Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The reguest should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the regquestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board)., Write to:

Administrative Review Board
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.} All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

. http:/fwww.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=13 9/28/2015 (




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | " CONTRACTIO CODE PAGE  OF PAGES

1 | 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE EQ. NO. 5. PROJEGT NO. (If appiicaiie)
PS08 10/24/2017
&, ISSUED BY CobE | WPHBA 7. ADMINISTERED BY (i othrer than flem 6) CODE l WPHBA
OFFICE OF ACQUISITION,CAPITAL CONSTRUCTION OFFICE OF ACQUISITION,CAPITAL CONSTRUCTION
BRANCH - NCR BRANCH - NCR
3007TH & D STREET SW 300 7TH & D STREET Sw
WASHINGTON, DC 20407 United States WASHINGTON, DC 20407 United States
3. NAME AND ADDRESS OF CONTRACGTOR {No., streel, county, Stale and ZIP Code) ()() :’IE) AMENDMENT OF SOLICITATION
GRUNLEY CONSTRUCTION CO., INC. '
15020 SHADY GROVE RD 8TE 500 D 98 DATED [SEETTEM 1)
ROCKVILLE, MD 20850
DUNS: 188686778 TOA. MODIFICATION OF CONTRAGTIORDER NGO,
Cage Code: 6S-11P-15-MK-C-0032

108, DATED (SEE ITEM 13)

CODE [FAcILITY CODE Sep 28, 2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS -

D The above aumbsred solicitalion (s amsndad as sol lorth in [tom 14, The hour and dete spacified for recelpt of Offers D is extanded, [:] is not extended.

Offers mus! acknowiedge recsipt of this amendmeant prior to 1he hiour and dale specilied in the soliciation or as amended, Ly one of the following methads:
{a) By completing items 8 and 15, and refuming copies of the amandment; (b) By acknowlsdping receipt of this amendimént on 9ach copy of the cifer submiltad;
or {c) By separate lelter or telagram which includes a referance lo tha solicitation and amendment numbers. FMLURE OF YOUR ACKNOWLEOGMENT TO BE RECEIVED AT THE
PLAGE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPEGIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of (his
amendment your deslne lo changs an offer already submitted, such change may ba made by felegram or Isiter, provided each telagram of istler makes raference to the sollsitation
and {his amendment, and is recaived prior to the cpening hour and dale specifiad,
12, ACCOUNTING AND APPROPRIATION DATA (if sequired)
Modificatiors Obligation Amount: $0.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO., AS DESCRIBED IN ITEM 14,

CHECK ONE |A. THIS CHANGE ORDER (S 1SSUED PURSUANT TO: kSpedn' avlhonily} THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO.
T INATEM 0A, .

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE AOMINISTRATIVE CHANGES (such as changes in paying oflics, appropration
D dale, otc.) SET FORTH N {TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43,103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHCRITY OF:
FAR 43.103(a)
D D. OTHER (Spacify lype of modificalion and authorily)

E. IMPORTANT: Contractor [ | s not, [X] is required to sign this document and return 1 coples fo the Issuing office.

14, BESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, inchuding soficitation/contract subject mailer where foasible.)

BONNIE
ECHOLES

Except as provided herein, afl terms aad conditions of the documont referencad in llem 9A or 10A, as herelolore changed, remains unchanged and in {ull force and affect,
15A, NAME AND TITLE OF BIGNER (Type or prnl) 16A. NAME AND TITLE OF CONTRAGTING OFFICER (Typa or prin{)

Bonnle Echoles, Contracting Officer

Please see attached

DAMUY WELTON PRMECT FAURCUTINE

16C. DATE SIGNED | 168, UNITED STATES OF AMERICA 18C, DATE SIGNED
SEE ABOVE 10/26/2017
A (Stgnaturé of persan aulbarizad {6 sign} I [)! 2""{,/ [ ri‘?‘ {Sipnature of Contracling Officer)
NSH 7540-01-162-8070 STANDARD FORM 30 (REV. 10-83)
Previcus edilion unusable Prageribad by GSA FAR {48 CFR) 63.243

Lot 0l




(a)

(b)

(c)

(d)

(e)

(f

INSTRUCTIONS

Instructions for items other than those that are self-explanatory, are as follows:

item 1 (Contract ID Code). Insert the contract type

identification code that appears in the title block of
the contract being modified.

ltem 3 (Effective date).

{1} For a solicitation amendment, change order,
or administrative change, the effective date
shall be the issue date of the amendment,
change order, or administrative change.

(2) For a supplemental agreement, the effeciive
date shall be the date agreed {o by the

contracting parties.

For a modification issued as an initial or
confirming notice of termination for the
convenience of the Government, the effective
date and the modification number of the
confirming notice shall be the same as the
effective date and modification number of the
initial notice.

(4) For a modification converting a termination for
default to a termination for the convenience of
the Government, the effective date shall be the
same as the effective date of the termination for

default.

For a modification confirming the contacting
officer's determination of the amount due in
settlement of a contract termination, the effective
date shall be the same as the effective date of
the initial decision.

[tem 6 (Issued By). Insert the name and address of
the issuing office. If applicable, insert the
appropriate issuing office code in the code block.

ltem 8 {(Name and Address of Confractor). For

modifications to a contract or order, enter the
contractor's name, address, and code as shown in
the original contract or order, unless changed by
this or a previous modification.

Item 9, (Amendment of Solicitation No. - Dated),
and 10, (Modification of Confract/Order No. -

Dated). Check the appropriate box and in the
corresponding blanks insert the number and date
of the original solicitation, contract, or order.

[tem 12 (Accounting and Appropriation Data).
When appropriate, indicate the impact of the
modification on each affected accounting
classification by inserting one of the following
entries.

{1} Accounting classification
Net increase $

(9)

(h)

(i)

(2) Accounting classification
Net decrease $

NOTE: If there are changes to multiple accounting
classifications that cannot be placed in block 12,
insert an asterisk and the words "See continuation
sheet",

ltem 13. Check the appropriate box to indicate the
type of modification. Insert in the corresponding
blank the authority under which the modification is
issued. Check whether or not contractor must sign
this document. {(See FAR 43.103.)

ltem 14 {Description of Amendment/Modification).

(1) Organize amendments or modifications under
the appropriate Uniform Contract Format (UCF)
section headings from the applicable
solicitation or contract. The UCF table of
contents, however, shall not be set forth in this
document

Indicate the impact of the modification on the
overall total contract price by inserting one of
the following entries:

(i) Total contract price increased by $

(ii) Total contract price decreased by $___._.._.

(iii) Total contract price unchanged.

State reason for modification.

3)
(4) When removing, reinstating, or adding funds,
identify the contract items and accounting
classifications.

When the SF 30 is used to reflect a
determination by the contracting officer of the -
amount due in settlement of a contract
terminated for the convenience of the
Government, the entry in ltem 14 of the
modification may be limited to -

()

(i) A reference to the letter determination; and

(iiy A statement of the net amount determined
to be due in settlement of the contract.

(6) Include subject matter or short titie of
solicitation/contract where feasible.

Item 16B. The contracting officer's signature is not

required on solicitation amendments. The contracting
officer's signature is normally affixed last on
supplemental agreements.

STANDARD FORM 30 (rRev, 10-83) BACK

#
£




Description of Amendment/Modification

MOD PS08: CEQ13 NO COST Contract Extension

The contractor's signature in block 15b indicates its agreement to a NO COST Contract Extension in accordance
with CE 13 (CLIN 0033). The contract's aggregate total amount of $16,367,526.00 will remain unchanged. The
period of performance for this Modification (PS08) is through 11/30/2017.

All work is to be accomplished in accordance with all applicable contract requirements and standards. Settlement of
this change includes all associated costs, direct and indirect, impact and delay for this change only.

If you have any questions regarding this modification (PS 08), please feel free to contact Adrienne Smith, Contract
Specialist at 202-580-9990. '

Award Detail Changes
Changed Effective Date from 9/19/2017 to 10/24/2017

Changed Estimated Ultimate Completion Date from 5/11/2018 to 5/30/2018

PR Associations

Associated PR [IEIEEIE

GS-11P-15-MK-C-0032/PS08



SF30 List of Accounting Strings

Amount
Obligated

$15,119,000.00

Accounting String

$9,000.00

$1,204,447 .00

$35,079.00

GS-11P-15-MK-C-0032/PS08

e o



PAGE OF
5 5
ITEM NO., FORM OR DESCRIPTION OF ARTICLES OR SERVICES | AN Ugg unit AMOUNT
STOCK NUMBER Y | o PRICE
0033 CE 13: Grunley Contract 1| LS $0.00 $0.00

Extension from Nov. 9, 2017 to
Nov. 30, 2017

GSA and Grunley both agree to
move the current contract
Substantial Completion date of
November 9, 2017 to November 30,
2017, Final completion will be
60 calendar days from the
Substantial Completion date of
November 30, 2017, This
agreement is a time extension
only and is non-compensable.
This agreement is a full and
final resolution of all schedule
disagreements from contract
award up to the date of this
agreement.

PoP: 09/28/2015 - 11/30/2017

GENERAL SERVICES ADMINISTRATION

GS-11P-15-MK-C-0032/PS08

¢ -a)
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PAGE Oof PAGES
ORDER FOR SUPPLIES AND SERVICES l;i%fgﬂ.’gﬁ”g’f{;“"“ NUMBER ! ;i

1. DATE OF ORDER 12, ORDER NUMBER 3. CONTRACT NUMBER 4. PDN NUMBER
7/05/2019 47PMO519F 0057 47PM0518D0029 EN-47PMO519F0057
5. ACCOUNTING AND APPROPRIATION DATA
FOR FUND FUNCTION CODE BIA CODE CGA [C/E CODE FY REGION
GOVERNMENT
USE B PROJ.JPROS NO. OIC CODE ORG. CODE WITEM PRT.JCRFT
ONLY

8. TO: CONTRACTOR (Name, address and zip code)
Cjw Conlractors, Inc.

7928 Jones Branch Drive, Suite 850

McLean, VA 22102-3375

usAa

CAGE Cede: 37YMS

Commit

[nswswso ¥

By Mercel Borde at4:51 poi

fod

b, Jul 02, m'g]

7. TYPE OF ORDER

A. [ ] PURCHASE

Please furnish the following on the terms and cenditions specified

on the order and the aftached sheets, if any, including dslivery as indicated.
[B- [ ]DELIVERY (For Supplies) '

This delivery order is issued subject to the terms and conditions
of the above numbered contract.

8A. Data Universai Numbering System (DUNS) Number BRB. Taxpayer ldentification Num

ber (TIN) C. [X]TASK ORDER (For Setvices)

192313687 This task order is issued subject to the terms and conditions
SA BUSINESS CLASSIFICATION of the ahove numbered contract.

' D. MODIFICATION NUMBER AUTHORITY FOR 1SSUING
a. SMALL []b. OTHER THAN SMALL [ }c. SMALL DISADVANTAGED

[]d. WOMAN-OWNED [ Je. HUBZone

[Jg. VETERAN []b. SERVICE DISABLED VETERAN

[(]f. EMERGING SMALL.

Except as provided herein, all ferms and conditions of the originai
order, as herefofore mentioned, remain unchanged.

9B. START DATE:  07/22/2019
[9C. COMPLETION DATE: (2/25/2020

0. 1SSUING OFFICE (Address, Zip Code, and Telepnone Number)
GSA, Office of Acquisition

Repair & Alterations Division, Center 2

301 7th Street, SW, Room 6048

Washinglon, DC 20407 USA

SUITE 850
MCLEAN, VA 22102

11. REMITTANCE ADDRESS (MANDATORY)

CJW CONTRACTORS, INC.
7926 JONE BRANCH DRIVE

12. SHIP TO (Consignee Address, Zip Code and Telephone Number)

1335 EAST-WEST HWY
SILVER SPRING, MD 20910-3225

73, PLACE OF INSPECTION AND ACCEPTANCE
SILVER SPRING METRO CENTER 1 BLDG 1335 EAST WEST HIGHWAY SILVER SPR

14, REQUISITION OFFICE (Name, Symbol and Telephone Number)
Project Planning and Execution Br 2 GSA, P8S, NCR, ODC, SPD 301 7th Sireet SW, Roor

15. F.O.B. POINT 16. GOVERNMENT B/L NUMBER

17. DELIVERY F.0.B. POINT 18. PAYMENT/DISCOUNT TERMS

Destinaticn 0272512020
19. SCHEDULE
ITEM NUMBER SUPPLIES OR SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
A) (B) OR‘J(E?ED {D} (E) (F)
See below for additional information
20. RECEIVING OFFICE {(Name, Symbol and Telephone Number) TOTAL
GSA, Office of Acquisition Repair & Alterations Division, Center 2 301 7th Street, SW, Room 8043 Washington, DC 20407 USA 3’8?3\2) D $3,270,178.00
71, WAL INVOIGE TO: {Electronic Invoice Prefeired) 22, GROSS SHIP WEIGHT
GENERAL SERVICES ADMINISTRATION GRAND D $3,270,178.00
BCFA TOTAL
PBS Payments Branch 23, SHIPPING POINT
P.O. Box 17181
Ft. Worth, TX 76102-0181 247 FOR INQUIRIES REGARDING PAYMENT GONTACT: 545 TELEPHONE NUMBER
christina.williams@gsa.gov {202)573-3721
26A UNITED STATES OF AMERICA [NAME OF CONTRACTING/ORDERING OFFICER)

25A. NAME AND TITLE OF OFFEROR/CONTRACTOR

P

Anuj Kumar

ingrid Blair

25C, DATE SIGNED

6/23/2019

258. SIGNATURE

26C, DATE SIGNED
710512019 (-2~

Oigitally signed
Dy INGRID BLAIR
Date: 2015.07.05

AEAMEPFDAI CEDVICES ADRDMIMICSTRATION

GOA

DUy s ged by TP BCRlE *



GSA300 List of Accounting Strings

Accounting String

Amount
Obligated

$3,270,178.00



:
)

THIS NUMBER MUST APPEAR ON ALL PACKAGES AND PAPERS PAGE
ORDER FOR SUPPLIES AND RELATING TO THIS ORDER OF

SERVICES (Continuation) PDN NUMBER DATE ORDER NUMBER PAGES 5

3

712212019
QUANTITY

ITEM NO, SUPPLIES OR SERVICES ORDERED UNIT UNIT PRICE AMOUNT
(a) ) o | @ (e} ®

0001 STRUCTURAL CONGRETE GARAGE REPAIRS 1 EA $3,270,178.00 $3,270,176.00
Design Buitd to provide design ‘
and repairs 1o concrete slab

where deteriorated, repair o

the concrete encasement on the
steel beam framing, repairs to
strengthen exposed portions of

the steel framing, improve

drainage, replace the drainage
piping in the parking garage,
replace the traffic bearing
membrane, waterproofing, crack
sealing, review of expansion

joints, clean the deck before
repainting and handicap parking
requirements at the Silver

Spring Metro Center, focated at
1335 East West Highway, Silver
Spring, MD 20910. FOR FURTHER
INFORMATIN PLS CONTACT GSA
PRGJECT MANAGER OMASHOLA IGBENE
ON 202-705-9669 or

202-690-8911. The Conlracting
Officer's Representative for

this project is Omashola Igbene

and his email is
omashola.igbene@gsa.gov. Please
submit an original invoice
electronically to the COR

Omashola lgbene at
omashola.ighene@gsa.gov and ce
the contracting officer Ingrid

Blair at Ingrid.blair@gsa.gov

T
GENERAL SERVICES ADMINISTRATION : GSA 300-A (REV. 5/2010)
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THIS NUMBER MUST APPEAR ON ALL PACKAGES AND PAPERS PAGE 4
ORDER FOR SUPPLIES AND |RELATING TO THIS ORDER F
SERVICES (Continuation) PDN NUMBER DATE ORDER NUMBER PAGES s
712212019
I'TEM NO. SUPPLIES OR SERVICES Ry | UNIT UNIT PRICE AMOUNT
@ (%) e I @ )

for payment submission, Once a
valid invoice is received, it

will be reviewed and payment
witl be authorized if the
supplies/services have been
received and accepted by the
Government. An invoice witl be
considered valid when the
foltowing conditions are met:

1. The contractor has submitted
an invoice electronically to

the COR/PM for the mentioned
above construction project. 2.
Please ensure you reference on
your invoice the Pegasys
Document Number (PDN})
EN47PMO519F0057 and Contract
No./Task Crder No.
A7PM0518D0029/47PM0O519F0057 on
your invoice you submit for
payment. 3. Remittance address
on the invoice matches the
address on award document. Any
invoice that does not meet

these requirements will be
rejected, 4. it is recommended

to only perforeing the service
per this task order and if

there are additiona changes
required, please wait untid an
official modification issued by

the Contracting Officer. if you
have any other guestion please
contact project manager

GENERAL SERVICES ADMINISTRATION GSA 300-A (REV. 5/2010)
o 2C
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THIS NUMBER MUST APPEAR ON ALL PACKAGES AND PAPERS I PAGE 5
ORDER FOR SUPPLIES AND |RELATING TO THIS ORDER OF

SERVICES (Continuation) PDN NUMBER DATE ORDER NUMBER PAGES 5
‘ 7122/2019
ITEM NO. SUPPLIES OR SERVICES ggﬁgs&g UNIT UNIT PRICE AMOUNT
(€)] (b) © {d) (€ ®
Omashola Igbene alt (202)
705-9669.

Obligated: $3,270,178.00

POP: 07/22/2019 - 02/25/2020

] GENERAL SERVICES ADMINISTRATION GSA 300-A (REV. 5/2010)

(" «* /ﬁt &*
.




GSA,PBS, National Capital Region

July 25,2019

Contractoy: CIW Contractors, Inc.
7926 Jones Branch Drive, Suite 850
McLean, VA 22102

Contract Number: 47PMO0518D0029/47PM0519F0057

Project Title: Design/build structural concrete garage repairs
Silver Spring Metro Center 1
1335 East West Highway
Silver Spring, MD 20910

PDN: EN47PM0519F0057

Your Performance and Payment Bonds submitted by you in connection with the above
referenced contract, 47PMOS19F0057, is accepted on behalf of the United States Government
and notice is hereby given to proceed with your contract.

You are hereby advised to review the submittals section of the contract documents to make sure
that you have received the necessary approvals required before commencing any physical work
at the site.

The contract documents provide that all work shall be completed in 140 calendar days. Your
start date shall begin July 29, 2019 and be completed December 16, 2019

Please be advised that in accordance with the Labor Standards, Payrolls and Basic Records of the
above referenced contract, you are required as the general contractor to submit monthly (or
biweekly) payrolls. You are also responsible for the submission of payrolls by all subcontractors.
The payroll records may be submitted on the attached Optional Form WH-347. Failure to submit
the required records will cause the suspension of any payments. Furthermore, failure to submit
the required records may be grounds for debarment action. Payroll records are to be sent to,

COR, with a copy to Tina Williams, Contract Specialist for this contract.

OTHER FORMS
In addition to the above, the following forms are also provided:

Standard Form 1413, Statement and Acknowledgment
GSA Form 2419, Certification of Progress Payments under Fixed-Price Construction Confracts GSA
Forin 1142, Release of Claims

Standard Form 1413. In accordance with the clause of your contract entitled “FAR
52.222-11, Subcontracts (Labor Standards), you are required to submit an ST 1413 for each
construction subcontract within 14 days of award of such subcontracts.

GSA Form 2419. In accordance with the clause of your contract entitled “FAR 52.232-5,
Payments Under Fixed-Price Construction Contracts,” you ase required to submit an executed
copy of GSA Form 2419, when requesting a PROGRESS or FINAL PAYMENT along with a

properly executed voucher. Payments will not be made unless the GSA Form 2419 is
U.S. General Services Administration
301 7" Street, SW, Washington, DC 20407
WWW.g5a.50V



GSA,PBS, National Capital Region

received.

GSA Form 1142. Also in accordance with FAR 52.232-5, you are required to submit a
RELEASE OF ALL CLAIMS against the Government when requesting a FINAL
PAYMENT. Final payment will not be made unless the Release of Claims is received.

POSTERS AND DAVIS-BACON WAGE DETERMINATION
The attached must be posted at the project site:

(1) Davis Bacon General Wage Decision No. MD20190043 — DATED 06/28/2019

(2) U.S. Departiment of Labor Poster WHI1321, Notice to All Employees Working on
Federal or Federally Financed Construction Projects.

(3) U.S. Department of Labor Poster, Equal Opportunity is the Law.

(4} U.S. Department of Labor Poster OSHA 3165, Job Safety and Health

(5) Employee Rights Under the National Labor Relations Act

The Project Manager and Contracting Officers Representative will be Mr. Omashola Igbene,
(202)705-9669, is designated as the Contracting Officers Representative for this contract. A COR
Delegation letter is attached for your reference.

Please contact Mr. Igbene for all technical matters associated with this contract and to schedule
your start date.

Please feel fice to contact Tina Williams, Contract Specialist, with any questions concerning this
letter on 202-573-3721 or via e-mail at christina.williams({gsa.gov.

Sincerely,

Digitally signed by KENNETH

KENNETH GIPSON arson

Date: 2019.07,25 12:59:56 -04'00°

Kenneth Gipson

Branch Chief/Contracting Officer
General Services Administration
Repair & Alterations Center 2

U.S. General Services Administration
201 7" Street, SW, Washington, DC 20407
WWW.E53.80V
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